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1.  AMENDMENT/MODIFICATION NO.  0009 2.  EFFECTIVE DATE   APRIL 18, 2003

3.  ISSUED BY

DEPARTMENT OF THE ARMY, BALTIMORE DISTRICT
CORPS OF ENGINEERS
P.O. BOX 1715
BALTIMORE, MARYLAND  21203-1715

4.  NAME AND ADDRESS OF CONTRACTOR (Name, street, county, State and
ZIP Code)

4A.  AMENDMENT OF SOLICITATION NO.

DACW31-03-R-0003

4B.  DATED (SEE ITEM 5)

JAN. 17, 2003
5.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers   is not extended.
DATE OF RECEIPT OF PROPOSAL                   4:00    PM, Local Time  APRIL 28, 2003
Others must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:  (a) By completing items 4 and 8, and returning       1      copy of the amendment;  (b)  By acknowledging receipt of this amendment on
each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of the amendment you
desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to
the solicitation and this amendment, and is received prior to the opening hour and date specified.
6.  ACCOUNTING AND APPROPRIATION DATA (If required)

STADIUM IMPROVEMENTS
ANACOSTIA SENIOR HIGH SCHOOL
WASHINGTON, DC

7.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

SPECIFICATIONS:

1)  Sections 01010: Delete this section as issued in Amendment NO. 0006  and substitute the attached revised
same like-numbered section.

DRAWINGS

2)  Sheet S-09:    Revise this plate in accordance with the attached  Sketch SK-S-1 dated April 11, 2003.

ATTACHMENTS:

Section 01010 – Summary of Work.
Sketch SK-S-1, dated April 11, 2003.

Except as provided herein, all terms and conditions of the document referenced in Item 4A, as heretofore changed, remains unchanged and in full
force.
8.  NAME AND TITLE OF SIGNER (Type or print) 9.  CONTRACTOR/OFFEROR

__________________________________
(Signature of person authorized to sign)

10.  DATE
SIGNED
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ANACOSTIA SENIOR HIGH SCHOOL   
STADIUM IMPROVEMENTS 
 

 
SUMMARY OF WORK 01010 - 1 
[Revised by Amendment] 

 
SECTION 01010 - SUMMARY OF WORK 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A Omitted. 
 
1.2 WORK COVERED BY CONTRACT DOCUMENTS – PHASE 1, 2 & 3 
 

A PHASE 1: The project phase shall include all the rough grading except the Parking Lot, 
all final grading except for the inside of the track, installation of a synthetic NCAA 
running track, new bleachers, athletic field events, a scoreboard, utility conduits, 
perimeter retaining wall and a portion of the fencing.  The phase shall also include the 
installation of grass in Phase 3 regions south of the track.  Rough grading elevation 
inside of the track shall meet the track elevation.  The bleachers shall be in accordance 
with the contract documents and national and local codes. 

 
B PHASE 2: The phase will consist of work within the track.  Work includes tilling, 

compost base application, irrigation, final grading of football field, sprigging, surface 
and perimeter drainage of the interior field, inside of the track.  This work will be 
furnished under a separate contract, and shall be performed concurrently with and in 
close coordination with Work of this Contract. The Corps of Engineers shall be 
responsible for coordinating the work of the Washington Redskins. 

 
C PHASE 3: This phase includes the installation/construction of additional bleachers, the 

athletic storage facility, the press building and a locker room/concession building.  The 
work includes all labor and materials necessary for complete buildings, including lighting, 
plumbing, HVAC, telecommunications and security systems, ready for occupancy.  Other 
work includes gates, floodlights, parking lot, drinking fountains, and the remainder of 
the fencing. 

 
D Project Location:  

1. Anacostia Senior High School 
           16th and Ridge Place, SE 
           Washington, DC 20020 
  

2. Owner:  District of Columbia Public Schools, Washington, DC  
 

E Architect Identification: The Contracts Documents, dated May 25th, 2001, and revisions, 
were prepared for the project by Bryant Associates, P.C. 1420 N Street NW, Suite 100 
Towne Terrace East, Washington, DC 20005. 

 
1.3 CONTRACTS 



ANACOSTIA SENIOR HIGH SCHOOL   
STADIUM IMPROVEMENTS 
 

 
SUMMARY OF WORK 01010 - 2 
[Revised by Amendment] 

 
A Project will be constructed under three (3) separate contracts in tandem with the Phases. 

 
 
1.4 WORK SEQUENCE 

A The work shall be conducted according to phases. Phase 1 shall start with the notice to 
proceed (NTP) and be completed within 120 calendar days.  The other phases will be 
completed by a date to be specified by the Owner.  

 
1.5 USE OF PREMISES 

 
A General: The General Contractor shall have limited use of the site for construction 

operations, during the construction period. The contractor’s use of premises is limited 
only by Owner’s right to perform work or to retain other contractors for other unrelated 
work at the building. 

 
1.6 EXISTING WORK 
 

A In addition to any FAR clauses pertaining to the protection of existing vegetation, 
structures, equipment, utilities, and improvements, 

B Remove or alter existing work in such a manner as to prevent injury or damage to any 
portions of the existing work which is to remain. 

C Repair or replace portions of existing work, which have been altered during 
construction operations to match existing or adjoining work, as approved by the 
Contracting Officer. At the completion of operations, existing work shall be in a 
condition equal to or better that that which existed before new work commenced. 

 
PART 2 - PRODUCTS   
 
 Not Used 
 
PART 3 – EXECUTION  

 
Not Used 

END OF SECTION  01010 
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